STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 04/ 05 I N NEVADA COUNTY NEAR GRASS VALLEY 05/ 05/ 05
CONTRACT NUMBER 03-3A2604 FROM 0.2 KM NORTH OF LI ME KI LN ROAD CONTRACT CODE "A '
LOCATI ON 03-NEV-49-7.3/8.1 TO 0.2 KM NORTH OF PEKCLEE DRI VE 71 CONTRACT | TEMS
W DEN AND ADD SHOULDERS FEDERAL Al D ACST- P049-(135)E

PH P049- ( 135) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 15 FUND TOTAL HB1 2,313, 000 TOTAL NUMBER OF WORKI NG DAYS 100
NUMBER OF Bl DDERS 3 ENG NEERS EST 1,912, 312. 00 AMOUNT UNDER 176, 577. 00 PERCENT UNDER EST 9. 23
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 735, 735. 00 2 STI MPEL W EBELHAUS ASSOCI ATES 530 223-6605
00789082
P O BOX 492335 FAX 530 223-3879
REDDI NG CA 96049- 2335
2 1, 847, 511. 00 1 MARTI N BROTHERS CONSTRUCTI ON 916 852-1911
00726454
3174 LUYUNG DRI VE STE 3 FAX 916 852-1611
RANCHO CORDOVA CA 95742
3 2,052, 438. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



03- 3A2604 Bl D245
03- NEV-49-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 04/ 05 05/ 05/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY A LI NE
ANDERSON CA

EMPI RE FENCE COVPANY
GRASS VALLEY CA

FARVWEST SAFETY
LODI CA

RI CHARD A HEAPS ELECTRI CAL
SACRAMENTO CA

SELBYS SO L ERCSI ON CONTRCL
LOOM S CA

VI NTAGE PAVI NG
W NTERS CA

ITEMS 11 THRU 13 AND 64 THRU 68 ( PARTI AL)

| TEMS 56 AND 60 THRU 63 ( PARTI AL)

ITEMS 9, 10, 14, 16, 17, 20, 40 AND 57 THRU 59 (PARTIAL)

| TEMS 69 AND 70 ( PARTI AL)

| TEMS 24 THRU 29 (PARTIAL)

| TEMS 31 THRU 33 ( PARTI AL)



03- 3A2604 Bl D245

03- NEV-49-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 04/ 05 05/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY | TEM5 35 THRU 39
2788 VENTURE DRI VE
LI NCOLN CA 95648

ANRAK CORPCRATI ON | TEM 21 ( PARTI AL)
5820 MAYHEW ROAD
SACRAMENTO CA 95827

CENTRAL STRI PI NG SERVI CE I TEMS 10, 11 AND 64 THRU 67 ( PARTI AL)
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

EMPI RE FENCE | TEM5 56 AND 60 THRU 63
GRASS VALLEY CA 95945

FARWEST SAFETY ITEMS 9, 16, 17, 20, 40 AND 57 THRU 59
226 N MAIN STREET
LODI CA 95240

PACI FI C EXCAVATI ON | TEMS 69 AND 70
9796 KENT STREET
ELK GROVE CA 95624

SELBY SO L ERCSI ON CONTRCL
P O BOX 2120
LOOM S CA 95650

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY | TEMS 34 THRU 38 ( PARTI AL)
LI NCOLN CA

CONTI NUED ON NEXT PAGE



03- 3A2604 Bl D245

03- NEV-49-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 04/ 05 05/ 05/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE I TEM5 11 THRU 13 AND 64 THRU 68
ANDERSON CA
CAMBLI N STEEL SERVI CE | TEM 39 ( PARTI AL)
SACRAMENTO CA
CENTRAL FENCE COVPANY | TEM5 57, 58, 60, 62 AND 63
SACRAMENTO CA
EMPI RE FENCE COVPANY | TEMS 56 AND 61 ( PARTI AL)
GRASS VALLEY CA
EVEREST ENVI RONMVENTAL | TEM 2
FARWEST SAFETY ITEMS 9, 16, 17, 20, 40 AND 59
LODI CA
ROADWAY ELECTRI CAL WORKS | NCORPCORATED | TEM5 69 AND 70
STOCKTON CA
SELBYS SO L AND ERCSI ON CONTROL | TEMS 24 THRU 29
LOOM S CA
WESTERN O L AND SPREADI NG | TEM 33

SACRAMENTO CA



03- 3A2604 Bl D245

03- NEV- 49- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

05/ 04/ 05 05/ 05/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 8 40. 00 320. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00 2, 500. 00

PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
4 074028 TEMPORARY FI BER ROLL M 1, 500 6. 00 9, 000. 00
5 074029 TEMPORARY SI LT FENCE M 2,120 10. 00 21, 200. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 5, 000. 00 5, 000. 00
7 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 3, 500. 00 14, 000. 00
8 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 750. 00 1, 500. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 700. 00 1, 700. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
11 (S) 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) MR 16 48. 00 768. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4,000 . 80 3, 200. 00
13 (S) 120300 TEMPORARY PAVENMENT MARKER EA 440 5. 00 2, 200. 00
14 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00 30, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 040 65. 00 67, 600. 00
16 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 175. 00 4,900. 00
17 150742 REMOVE ROADSI DE S| GN EA 2 50. 00 100. 00
18 150805 REMOVE CULVERT M 50 70. 00 3, 500. 00
19 150821 REMOVE HEADWALL EA 6 700. 00 4, 200. 00
20 152320 RESET ROADS| DE SI GN EA 3 200. 00 600. 00
21 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 11, 800 2. 00 23, 600. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 9,130 25. 00 228, 250. 00
24 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 9 375. 00 3, 375. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 000 1.00 2, 000. 00
26 (S) 203021 FI BER ROLLS M 4,110 11.00 45, 210. 00
27 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 40 300. 00 12, 000. 00
28 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 110 90. 00 9, 900. 00
29 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 500 2. 00 1, 000. 00
30 260201 CLASS 2 AGGREGATE BASE VB 2,130 82. 00 174, 660. 00
31 390155 ASPHALT CONCRETE ( TYPE A) TONN 4,000 73.50 294, 000. 00
32 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 880 76. 00 66, 880. 00
33 391004 PAVI NG ASPHALT ( PAI NT Bl NDER) TONN 10 100. 00 1, 000. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 14 54. 00 756. 00
AREA)

35 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 190 6. 00 1, 140. 00
36 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 23 6. 00 138. 00



03- 3A2604 Bl D245

03- NEV- 49- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 04/ 05 05/ 05/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 190 6. 00 1, 140. 00
38 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 19 6. 00 114. 00
39 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11 8, 000. 00 88, 000. 00
40 566011 ROADSI DE SI GN - ONE POST EA 4 350. 00 1, 400. 00
41 620909 450 MM ALTERNATI VE Pl PE CULVERT M 38 800. 00 30, 400. 00
42 620913 600 MM ALTERNATI VE Pl PE CULVERT M 53 1, 000. 00 53, 000. 00
43 664014 450 MM CORRUGATED STEEL Pl PE M 4 350. 00 1, 400. 00
(1.63 MV THI CK)
44 664019 600 MM CORRUGATED STEEL Pl PE M 8 350. 00 2, 800. 00
(1.63 MV THI CK)
45 690155 200 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 22 100. 00 2, 200. 00
(1.63 MV THI CK)
46 692086 200 MM ENTRANCE TAPER EA 2 300. 00 600. 00
47 692386 600 MM ANCHOR ASSEMBLY EA 1 1, 000. 00 1, 000. 00
48 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 4 250. 00 1, 000. 00
49 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 7 250. 00 1, 750. 00
50 721007 ROCK SLOPE PROTECTI ON VB 94 105. 00 9, 870. 00
(1/4 TON, METHOD B)
51 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 28 220. 00 6, 160. 00
52 721010 ROCK SLOPE PROTECTI ON VB 38 110. 00 4,180. 00
(BACKING NO. 1, METHOD B)
53 722020 GABI ON VB 23 600. 00 13, 800. 00
54 729010 ROCK SLOPE PROTECTI ON FABRI C MR 240 7.00 1, 680. 00
55 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 187 7.00 1, 309. 00
56 (S) 800051 FENCE (TYPE WV METAL POST) M 2,180 14. 80 32, 264. 00
57 820107 DEL| NEATOR ( CLASS 1) EA 4 40. 00 160. 00
58 820108 DELI NEATOR ( CLASS 2) EA 3 40. 00 120. 00
59 034309 H GHWAY POST MARKER EA 1 40. 00 40. 00
60 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 20 208. 00 4,160. 00
61 (S) 839527 CABLE RAI LI NG ( MODI FI ED) M 14 86. 00 1, 204. 00
62 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 200. 00 3, 200. 00
63 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 950. 00 950. 00
64 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 19 60. 00 1, 140. 00
65 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 5, 700 1.25 7,125.00
66 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 54 2.50 135. 00
67 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 320 5. 00 1, 600. 00
68 (S) 850122 PAVEMENT MARKER EA 150 10. 00 1, 500. 00

( RETROREFLECTI VE- RECESSED)



03- 3A2604 Bl D245

03- NEV-49-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
05/ 04/ 05 05/ 05/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
69 (S) 860615 MODI FY FLASHI NG BEACON LS LUMP SUM 30, 000. 00 30, 000. 00
70 (S) 861503 MODI FY LI GHTI NG LS LUWP SUM 45, 000. 00 45, 000. 00
71 999990 MOBI LI ZATI ON LS LUMP SUM 169, 137. 00 169, 137. 00

TOTAL 1, 735, 735. 00



03- 3A2604 Bl D245
03- NEV-49-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 04/ 05 05/ 05/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 250. 00 2000. 00 79. 00 632. 00
2 2,500. 00 2500. 00 2, 650. 00 2650. 00
3 15, 000. 00 15000. 00 2,280. 00 2280. 00
4 7.50 11250. 00 9.22 13830. 00
5 13.50 28620. 00 6. 30 13356. 00
6 2,500. 00 2500. 00 2,220.00 2220. 00
7 3, 500. 00 14000. 00 2,070. 00 8280. 00
8 95. 00 190. 00 243. 00 486. 00
9 1,870. 00 1870. 00 1, 790. 00 1790. 00
10 73, 000. 00 73000. 00 125, 500. 00 125500. 00
11 30. 00 480. 00 50. 00 800. 00
12 .95 3800. 00 .84 3360. 00
13 3. 60 1584. 00 5.25 2310. 00
14 14, 000. 00 14000. 00 17, 900. 00 17900. 00
15 105. 00 109200. 00 76. 20 79248. 00
16 175. 00 4900. 00 184. 00 5152. 00
17 50. 00 100. 00 52.50 105. 00
18 150. 00 7500. 00 424. 00 21200. 00
19 7,500. 00 45000. 00 1, 270. 00 7620. 00
20 200. 00 600. 00 210. 00 630. 00
21 2.75 32450. 00 2.10 24780. 00
22 20, 000. 00 20000. 00 149, 400. 00 149400. 00
23 45. 00 410850. 00 55. 40 505802. 00
24 412. 00 3708. 00 394. 00 3546. 00
25 1.10 2200. 00 1.05 2100. 00
26 12. 10 49731. 00 11. 60 47676. 00
27 330. 00 13200. 00 315. 00 12600. 00
28 99. 00 10890. 00 116. 00 12760. 00
29 2.20 1100. 00 2.10 1050. 00
30 75. 00 159750. 00 95. 80 204054. 00
31 79. 00 316000. 00 75. 10 300400. 00
32 85. 00 74800. 00 87.10 76648. 00
33 500. 00 5000. 00 1, 450. 00 14500. 00
34 150. 00 2100. 00 110. 00 1540. 00
35 9. 50 1805. 00 15. 00 2850. 00
36 9. 50 218.50 10. 00 230. 00
37 9. 50 1805. 00 15. 00 2850. 00
38 9. 50 180. 50 13. 00 247. 00
39 1, 800. 00 19800. 00 5, 910. 00 65010. 00




03- 3A2604 Bl D245

03- NEV-49-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 9

05/ 04/ 05 05/ 05/ 05
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT
40 275.00 1100. 00 263. 00 1052. 00
41 450. 00 17100. 00 683. 00 25954. 00
42 500. 00 26500. 00 724.00 38372. 00
43 650. 00 2600. 00 538. 00 2152. 00
44 750. 00 6000. 00 513. 00 4104. 00
45 350. 00 7700. 00 119. 00 2618. 00
46 1, 500. 00 3000. 00 1, 250. 00 2500. 00
47 2,500. 00 2500. 00 1, 160. 00 1160. 00
48 1, 500. 00 6000. 00 372.00 1488. 00
49 1, 600. 00 11200. 00 461. 00 3227. 00
50 250. 00 23500. 00 323.00 30362. 00
51 275. 00 7700. 00 327. 00 9156. 00
52 280. 00 10640. 00 325. 00 12350. 00
53 1, 800. 00 41400. 00 1, 710. 00 39330. 00
54 9. 00 2160. 00 26.70 6408. 00
55 8. 00 1496. 00 11.00 2057. 00
56 16. 50 35970. 00 29.70 64746. 00
57 44. 00 176. 00 25. 00 100. 00
58 44.00 132. 00 25. 00 75. 00
59 44. 00 44. 00 42.00 42.00
60 230. 00 4600. 00 105. 00 2100. 00
61 95. 00 1330. 00 93. 00 1302. 00
62 3, 500. 00 3500. 00 3, 360. 00 3360. 00
63 1, 050. 00 1050. 00 1, 050. 00 1050. 00
64 55. 00 1045. 00 63. 00 1197. 00
65 1.65 9405. 00 1.31 7467. 00
66 3.50 189. 00 3.00 162. 00
67 3.85 1232. 00 5.25 1680. 00
68 26. 40 3960. 00 10. 50 1575. 00
69 18, 700. 00 18700. 00 10, 500. 00 10500. 00
70 31, 900. 00 31900. 00 21, 000. 00 21000. 00
71 100, 000. 00 100000. 00 16, 400. 00 16400. 00
TOT 1,847,511. 00 2,052, 438. 00




